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14 DEC 2000, | /)

Date i /[/
A
Task Order No. 1 ( (
Under Contract No. CPSC-C-01-1145

Database and Application Computer Programming Services
for the -
Commission Information System Epidemiology Application

I Purpose

The purpose of this task order is to acquire database and application computer
programming services for the Commussion Information System (CIS) Epidermioiogy
application This task order requires analysts, design, and programming of front-end
PowerBulder 6 5/7 0 chient programs runming under Windows 95/98, and analysis, design,
and implementation of back-end Sybase Adaptive Server applications using business rules,
stored procedures and triggers Support 1s needed for the continwing expansion and
enhancement of the agency's CIS, which 1s made up of database applications such as
Epidemiology, Compliance, Hotling and Field

.  Statement of Work

A Independently, and not as an agent of the Government, the Contractor shall
furnish all necessary personnel, matenals, services, and facilities to perform the
work specified herein, except as provided in Section H I , GOVERNMENT
FURNISHED MATERIALS/EQUIPMENT, of the contract

B Within ten (10) workang days afier recetpt of wntten notice from the CPSC
Contracting Officer to commence work under, the task order, the Contractor shall
meet with the CPSC Project Officer to discuss the requirements of the task order
The meeting will take place at the Consumer Product Safety Commussion's
Headquarters facility located at 45330 East West Highway, Room 506, Bethesda,
Maryland

C The Contractor shall perform the following tasks

Task 1.1 — Program EPReview Revisions

I The Contractor shall analyze, program and test modifications for the
EPReview PowerBuilder application. whuch 1s used for daily case review
and coding of the new All-Trauma “cause” fields for the Center for
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Disease Control  CPSC coders will no longer code the “cause” data for
cases collected from hospitals not participating in All-Trauma NEISS
although they will continue to review cases for accuracy The application
shall capture and store 1mitials of the person reviewing each case, date
reviewed, and any error messages or follow-up requests entered

When a case 1s displayed for a non-Trauma hospital, the application shall
change the "Cause” button name to "Reviewed." When the user chicks the
"Reviewed" button, the applicatron shall @iot display the Cause screen,
instead, it shall set the values for "date entered" and "entered by" and save
them 1n the Epidemiology database The review of updated records shall
be handled 1n a similar manner

These cases are not included 1n the 2nd level review, so they shall not be
included 1n the counts and percentages of reviewed records

Task 1.2 — Program NARS (NEISS Administrative Records System)

Revisions

1

[N]
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The Contractor shall modify the Hospital Evaluation Visit subsystem of
NARS to capture addinonal "ER Log" data and produce new reports. The
Contractor shall modify exisung reports to display the Number of Records
i the "ER Log" and "To Drop Possibles "

The NARS/Hospital Evaluation Visits subsystem cwrently captures data
on CPSC cases only The Contractor shall modify the system to also
capture data on all-trauma cases, firearm cases, and work-related cases
For each type of case, the subsystemn shall prompt the user to enter the
Number of Records 1n the ER Log, the Number of Records Reviewed, the
Number of In-Scope Cases, the Number Reported, and the Number Coded
Correctly.

The Contractor shall title the first new report "Hospital Evaluation Visit
Form" and shall show the data from the most recent visit. The analyst will
print the report prior to the visit and use 1t to record data from the current
visit The Division of EPDS has prepared an Excel spreadsheet (see
attached), which may be used to produce the report Alternatively, the
Contractor may duplicate the report 1n PowerBuilder

The Contractor shall develop three (3) additional new reports using a
format similar to the current Most Recent Visit by HID report  The
current report displays data for CPSC cases The new reports shall display
data for all-trauma cases, firearm cases, and work-related cases



Task 1.3 — Prooram EPHO Enhancement

The Contractor shall program enhancements to the EPHQ application® when a
user enters 2 message for all NEISS hosputals, email a copy of the message, using
Outlook, to the EPDS (EPI Data Systems) mailing list The EPHQ application
already allows for entry of messages to hospitals, which are then sent to the
hospitals by the EPID extract process The enhancement 1s to email a copy of the
message to EPDS. «

D For all three tasks, the Contractor shall

1. Meet with the CPSC users to gather requirements

2 Design Sybase database structures, triggers, stored procedures, and
PowerBuilder source code

3 Devise written plans to implement the new applications and submut all

written plans to the CPSC Project Officer for review and obtamn the Project
Officer’'s wnitten approval of each plan before implementing the new

applications.
4 Fully test all programs prior to implementation
5. Store code and executables and database procedures in electrome format
on CPSC's system for the apphications
6 Provide written user and system documentation for the applications to the
CPSC Project Officer
E The Contractor shall perform work to ensure that tasks are completed within the

delivery/performance schedule specified in Part V of this task order
Acceptance/rejecuon of the work will be based on conformance with the task
requirements specified heremn

II1.  Reports

While performing services under this task order, the Contractor shall provide weekly oral
reports, written monthly reports and a written final report The Contractor shall provide
and subrmmut the reports 1n accordance with Section C 5, REPORTING
REQUIREMENTS, of the contract and within the dehvery/performance schedule
specified 1n Part V of this task order In addition to an original hard copy, the contractor
shall also submuit the final report on a 3 1/2" diskette in MS Word format.

1V, Period of Performance

The penod of performance for thus task order shall be from the effective date of the task
order through May 13, 2001 The penod mcludes submission of the final report
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V. Delivery/Performance Schedule

Itemns specified 1n this task order shall be delivered or performed 1n accordance with the
following schedule

(1)

3)

(4)

()

(6)

Item

Meet with the CPSC Project
Officer to discuss task order
requirements

Analyze EPReview Revisions,
NARS Revisions, and EPHQ
Enhancement

Write and submit a work plan
on analysis, design, and
implementation for the
EPReview Revisions, the
NARS Revisions, and the ~
EPHQ Enhancement

CPSC Project Officer reviews
and approves work plans,
if acceptable

Modify work plans 1f any
corrections are required
by the CPSC Project
Officer

Program and Implement
EPReview Revisions
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Quantltv

One Meeting

Three Plans

Delivery or
Performance

Within 10 working days
after bemng informed

by the CPSC
Contracting Officer to
commence work under
the task order

Within 10 working days
after date of meeting

Within 15 working days
after date of meeting

Within 10 working days
after receipt of work
plans

Within 5 working days
after the CPSC Project
Officer notifies the
Contractor of required
corrections

After obtaimng written
approval of the
EPReview work plan
from the CPSC Project
Officer and no later
than February 1, 2001



(7)  Program and Implement
NARS Revisions

(8)  Program and Implement
EPHQ Enhancement

After obtaiming written
approval of the NARS
Revisions work plan
from the CPSC Project
Officer and no later
than Apnl 1, 2001

After obtaining written
approval of the EPHQ
Enhancement work plan
from the CPSC Project
Officer and no later
than May 1, 2001

) Subrmut Wnitten User 1 copy No later than
and System Documentation May 15, 2001
to the CPSC Project
Officer
(10)  Provide Oral Reports Every 7 calendar days
after commencing work
under the task order
(11)  Submut Wnitten Status 1 onginal Every 30 calendar days
) Reports after commencing work
under the task order
(12)  Submut Wntten Final 1 onginal After completing all
Report & 1 diskette tasks under the task
(MS Word order, but no later than
31/2™) May 15, 2001
V1. Key Personnel
A. The Contractor has idenufied the following individuals who will be assigned to
perform work under thus task order
Name Title
Vinh Nguyen Project Manager

Joey Phounsavath
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VIl

IX.

B. The Contractor shall assign individuals to perform work under this task order in
accordance with the requirements in Sections C 3 d and G 7 b. of the contract.

Pricing

The following labor categones and number of hours n each labor category are required to
complete the tasks specified herein

« Hourly
Labor Categorv No of Hours Labor Rate Total
Project Manager 24 £95 00 $ 2,280 00
Senior Programmer 850 $89 00 $75.650 00

Total Fixed Price $77,930 00

Billing

The Contractor may submut vouchers for partial payments every two (2) months after
commencing work under the task order Vouchers shall be submitted 1n accordance with
Section G 3 , BILLING INSTRUCTIONS, of the contract The amount claimed on the
voucher shall be based on the percéntage of completion of the work for each task. The
voucher shall be certified by the Contractor and mclude a rationale for the percentage
claimed for the task, with payment subject to the approval of the CPSC Project Officer

Payment

The Contractor will be paid for completing the tasks under this task order in accordance
with Sections G 1 CONSIDERATION, G2, PAYMENT and G 4, METHOD OF
PAYMENT of the contract

Accounting and Appropriation Data

The accounting and appropnation data applicable to this task order 1s as follows-

01 EXOB-PS 2420 00 0199948 25 2502
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